STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 04/ 03 I'N RI VERSI DE COUNTY | N RI VERSI DE 12/ 08/ 03
CONTRACT NUMBER 08- 334844 AND MORENO VALLEY AT VARI QUS CONTRACT CCDE 'A '

LOCATI ON

PROPCSALS | SSUED

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

08- Rl V- 215-R37. 7/ 43. 9
08- Rl V-91-20. 3/ 21. 6
08- Rl V-60-11.5/13.7

LOCATI ONS

W DEN EXI STI NG FREEVAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HB5 , HB4C

ENG NEERS EST 201, 804, 000. 00 AMOUNT UNDER 15, 849, 000. 00

FCR FCR FCR

Bl D TOTAL Bl DDER | D

185, 955, 000. 00 2

198, 424, 226. 55 1

207, 735, 849. 65 4

208, 410, 147. 65 3

349 CONTRACT | TEMS

FEDERAL Al D ACNH 215- 1(219) 92N
| -215- 1(219) 92N
ACNH- X065- (080) N

, HE11 0 TOTAL NUMBER OF WORKI NG DAYS 845
PERCENT UNDER EST 7.85

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

WASHI NGTON GROUP | NTERNATI ONAL
I NC OBAYASH CORPORATI ON A

JO NT VENTURE

P O BOX 600

H GHLAND CA 92346

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660- 0620

RADOCS GRANI TE BRUTOCO A JO NT
VENTURE

P O BOX 15128

SANTA ANA CA 92735-0128

YEAGER SHANSKA MYERS
CONSTRUCTORS

P O BOX 87

RI VERSI DE CA 92502- 0087

909 425-4200
00826884

FAX 909 862-8433

916 334-1221
00286430
FAX 916 334-0562

714 835-4612
00484452
FAX 714 835-2186

909 684-5360
00825298
FAX 909 788-2449



08- 334844 Bl D245

08- RI V- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . SHOTCRETE
STORM DRAI' N
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE BARRI ER, FENCI NG AND ROADSI DE SI GNS
Rl VERSI DE CA
ALL AMERI CAN ASPHALT ASPHALT CONCRETE PAVI NG
CORONA CA
ANDERSON DRI LLI NG CAST I N DRI LLED HOLE
CHI NO CA
CORAL CONSTRUCTI ON OVERHEAD SI GN STRUCTURE
W LSONVI LLE OR
DS PRESTRESSI NG
LONG BEACH CA
Dl VI RSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
DRI LL TECH TI EBACKS AND SO L NAILS
CORONA CA
DYNAELECTRI C ELECTRI CAL

LGS ALAM TGS CA
CONTI NUED ON NEXT PAGE



08- 334844
08- RI V- 215
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 3

12/ 08/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ELMORE PI PE JACKI NG
LAKEVI EW TERRACE CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

HARBCR COVPANI ES
SAN BERNARDI NO CA

J V LAND CLEARI NG
SAN DI MAS CA

L JOHNSON
HAWTHORNE CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

POVEROY
PERRI S CA

R M D
BLOOM NGTON CA

SUDHAKAR COVPANY
RI ALTO CA

UNI TED TRAFFI C SERVI CES

CITY OF | NDUSTRY CA

Pl PE JACKI NG

M NOR CONCRETE AND M SCELLANENCE ( PORTI AL)

DEMOLI TI ON

CLEARI NG AND GRUBI NG

MASONRY

VETAL BEAM GUARD RAI L

DECK OVERLAY, SAW AND SEAL PORTLAND CEMENT CONCRETE

PRECAST G RDERS

REBAR

STRI PI NG

CONSTRUCTI ON AREA SI GNS



08- 334844 Bl D245

08- RI V- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCI NG
CITY OF | NDUSTRY CA
ALCORN FENCE CONSTRUCTI ON AREA S| GNS AND METAL BEAM GUARD RAI L
Rl VERSI DE CA
AVAR CONSTRUCTI ON SO L NAILS AND Tl EBACKS
CAVPBELL CA
COFFVAN VWHI TE PAVI NG
SAN DI EGO CA
CONDON'  JOHNSON CAST IN DRI LLED HOLE
CAKLAND CA
COOPER ENG NEERI NG RAI LI NG
TUSTIN CA
CORAL CONSTRUCTI ON SI GN STRUCTURE

W LSONVI LLE OR

DS PRESTRESSI NG
LONG BEACH CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

HARBOR COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA

HI GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
CONTI NUED ON NEXT PAGE



08- 334844
08- RI V- 215
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

12/ 08/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ORTI Z
| RVINE CA

POVEROY
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

REYCON
SANTA PAULA CA

SRD
YORBA LI NDA CA

SUDAKAR COVPANY
RI ALTO CA

VALCAN
CORONA CA

Bl DDER | D NAME AND ADDRESS

ROAD WORK

PRECAST G RDERS

REBAR

MASONRY

UNDERGROUND

STRI PI NG

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
ONTARI O CA

ALCORN FENCE
RI VERSI DE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER BRI DGE

FENCI NG

PRESTRESSI NG



08- 334844 Bl D245

08- RI V- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CONDON'  JOHNSON CAST IN DRILL HOLE PI LE
COVPTON CA
DI VERSI FI ED LANDSCAPI NG

W NCHESTER CA

DRI LL TECH
CORONA CA

DYNAELECTRI C
LOS ALAM TGS CA

ELMORE JACKI NG
SYLMAR CA

GRI FFI TH
SANTA FE SPRI NGS CA

J D JI MENEZ
RANCHO CUCAMONGA CA

MODERN ALLOYS

SO L NAIL AND Tl EBACKS

ELECTRI CAL

Pl PE JACKI NG

M NOR CONCRETE AND M NOR STRUCTURE ( PARTI AL)

CURB AND GUTTER

VETAL BEAM GUARD RAI L AND OVERHEAD SI GNS

STANTON CA

PENHALL COVPANY DEMOLI TI ON
ANAHEI M CA

POVEROY PRECAST G RDERS
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

CONTI NUED ON NEXT PAGE

REBAR



08- 334844 Bl D245

08- RI V- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REYCON MASONRY
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS ROAD SI GNS
POMY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VULCAN MATERI ALS ASPHALT CONCRETE PAVI NG

SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AUSTI N ENTERPRI SES GRI ND PAVEMENT
BAKERSFI ELD CA
AVAR CONSTRUCTI ON TI EBACKS AND SO L NAIL WALL (PORTI ON)
CAVPBELL CA
CONDON J OHNSON CAST I N DRI LLED HOLE ( PORTI ON)
SAN DI EGO CA
COOPER ENG NEERI NG MEDI AN RAI L
TUSTIN CA
CROWN FENCE FENCI NG

SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE



08- 334844
08- RI V- 215
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 8
12/ 08/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DS
LONG BEACH CA

DI VERSI FI ED LANDSCAPI NG

W NCHESTER CA

ELMORE PI PE JACKI NG
LAKEVI EW TERRACE CA

HARBER COVPANI ES
SAN BERNARDI NO CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

L JOHNSON
HAWTHORNE CA

MODERN ALLOYS
STANTON CA

POVEROY
PERRI S CA

REG ONAL STEEL
CLAREMONT CA

SUDHAKAR COVPANY
RI ALTO CA

PRESTRESSI NG

LANDSCAPI NG

Pl PE JACKI NG AND TUNNEL

BRI DGE REMOVAL

ELECTRI CAL

MASONRY

METAL BEAM GUARD RAIL AND SI GN STRUCTURES

PRECAST G RDERS

REBAR

STRI PI NG



08- 334844 Bl D245

08- R V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 04/ 03 12/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 110, 000. 00* 110, 000. 00

2 031943 COVMMUNI CATI ONS HUB ASSEMBLY LS LUMP SUM 255, 000. 00* 255, 000. 00

3 031944 M CROWAVE W RELESS DETECTI ON SENSOR EA 6 15, 000. 00 90, 000. 00

SYSTEM

4 031945 COVMUNI CATI ON HUB STRUCTURE LS LUMP SUM 30, 000. 00* 30, 000. 00

5 031946 MODI FY FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 800, 000. 00* 800, 000. 00

6 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00

7 070018 TI ME- RELATED OVERHEAD VDAY 720 6, 900. 00 4,968, 000. 00

8 071322 TEMPORARY FENCE ( TYPE CL- 1. 8) M 10, 900 25. 00 272, 500. 00

9 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 760 75. 00 132, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

PREVENTI ON PLAN

11 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500, 000. 00* 500, 000. 00
12 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 100, 000. 00* 100, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
14 (S) 120116 TYPE || BARRI CADE EA 93 35. 00 3., 255. 00
15 (S) 120120 TYPE 11 BARRI CADE EA 57 65. 00 3, 705. 00
16 (S) 120150 TEMPORARY PAVEMENT MARKI NG MR 200 30. 00 6, 000. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 151, 000 . 65 98, 150. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 1, 560 28. 00 43, 680. 00
19 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 8 1, 200. 00 9. 600. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 40, 200 3.50 140, 700. 00
21 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 11 6, 000. 00 66, 000. 00
22 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 69, 200 24.00 1, 660, 800. 00
23 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 1, 440 140. 00 201, 600. 00
24 (S) 129150 TEMPORARY TRAFFI C SCREEN M 66, 100 2.70 178, 470. 00
25 150221 ABANDON | NLET EA 26 1, 000. 00 26, 000. 00
26 150227 ABANDON PI PELI NE M 2, 240 29. 00 64, 960. 00
27 150305 OBLI TERATE SURFACI NG MR 136, 000 1.30 176, 800. 00
28 150608 REMOVE CHAI N LI NK FENCE M 9. 290 17. 00 157, 930. 00
29 150630 REMOVE MARKER EA 20 20. 00 400. 00
30 150662 REMOVE METAL BEAM GUARD RAI LI NG M 6, 060 22.00 133, 320. 00
31 150710 REMOVE TRAFFI C STRI PE M 42, 700 1.50 64, 050. 00
32 031947 REMOVE TRAFFI C STRI PE ( YELLOW M 35, 400 2.00 70, 800. 00
33 150711 REMOVE PAI NTED TRAFFI C STRI PE M 155, 000 1.50 232, 500. 00
34 150712 REMOVE PAI NTED PAVEMENT MARKI NG MR 190 30. 00 5. 700. 00
35 150722 REMOVE PAVEMENT MARKER EA 26, 100 1. 00 26, 100. 00
36 150742 REMOVE ROADSI DE S| GN EA 390 100. 00 39, 000. 00



08- 334844 Bl D245

08- Rl V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 04/ 03 12/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

37 150760 REMOVE S| GN STRUCTURE EA 52 3, 000. 00 156, 000. 00
38 150763 REMOVE S| GN PANEL EA 4 350. 00 1, 400. 00
39 150806 REMOVE Pl PE M 3, 480 70. 00 243, 600. 00
40 150820 REMOVE | NLET EA 120 540. 00 64, 800. 00
41 150821 REMOVE HEADWALL EA 53 540. 00 28, 620. 00
42 150826 REMOVE MANHOLE EA 17 700. 00 11, 900. 00
43 150829 REMOVE RETAI NI NG WALL VB 2,180 23.00 50, 140. 00
44 150870 REMOVE CONCRETE DECK SURFACE MR 85 25. 00 2, 125. 00
45 151224 REMOVE DELI NEATOR EA 100 15. 00 1, 500. 00
46 031948 SALVAGE FENCE ( CHAI N LI NK) M 6, 400 20. 00 128, 000. 00
47 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 890 25. 00 22, 250. 00
48 151540 RECONSTRUCT CHAI N LI NK FENCE M 170 40. 00 6, 800. 00
49 152301 RESET MARKER EA 14 40. 00 560. 00
50 152320 RESET ROADSI DE S| GN EA 170 150. 00 25, 500. 00
51 152390 RELOCATE ROADSI DE Sl GN EA 170 250. 00 42, 500. 00
52 152443 ADJUST Pl PE | NLET TO GRADE EA 2 1, 000. 00 2, 000. 00
53 152604 MODI EY | NLET EA 3 1, 000. 00 3, 000. 00
54 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 74, 500 1. 60 119, 200. 00

(45 MM MAXI MUM)

55 153220 REMOVE CONCRETE ( CHANNEL) MB 1,120 75. 00 84, 000. 00
56 153221 REMOVE CONCRETE BARRI ER M 6, 700 35. 00 234, 500. 00
57 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 43 40. 00 1, 720. 00
58 153235 CLEAN BRI DGE DECK MR 10, 760 3.00 32, 280. 00
59 049540 REMOVE CONCRETE STAI RWAY LS LUMP SUM 1, 000. 00* 1, 000. 00
60 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 1, 160 50. 00 58, 000. 00
61 153250 REMOVE SOUND WALL MR 3,910 20. 00 78, 200. 00
62 155003 CAP | NLET EA 45 500. 00 22, 500. 00
63 156585 REMOVE CRASH CUSHI ON EA 12 150. 00 1, 800. 00
64 157550 BRI DGE REMOVAL LS LUVP SUM 650, 000. 00* 650, 000. 00
65 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 100, 000. 00* 100, 000. 00
66 031949 PUMP STATI ON REMOVAL LS LUMP SUM 18, 000. 00* 18, 000. 00
67 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 170, 000. 00* 170, 000. 00
68 170101 DEVELOP WATER SUPPLY LS LUVP SUM 100, 000. 00* 100, 000. 00
69 180101 BI NDER (DUST PALLI ATI VE) TONN 50 2, 650. 00 132, 500. 00
70 190101 ROADWAY EXCAVATI ON VB 702, 000 12. 09 8, 487, 180. 00
71 190110 LEAD COMPLI ANCE PLAN LS LUVP SUM 30, 000. 00* 30, 000. 00
72 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 31, 900 75. 00 2,392, 500. 00
73 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 650 15. 00 9, 750. 00



08- 334844 Bl D245

08- Rl V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
74 (F) 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 1, 060 45. 00 47, 700. 00
75 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 560 40. 00 22, 400. 00
76 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 75, 603 30. 00 2,268, 090. 00
77 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 21, 800 50. 00 1, 090, 000. 00
78 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 64, 314 35. 00 2, 250, 990. 00
79 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 710 35. 00 24, 850. 00
WALL)
80 193114 SAND BACKFI LL MB 830 70. 00 58, 100. 00
81 194001 DI TCH EXCAVATI ON VB 2, 500 20. 00 50, 000. 00
82 (F) 197020 EARTH RETAI Nl NG STRUCTURE MR 9,270 265. 00 2, 456, 550. 00
83 (F) 197060 SO L NAIL ASSEMBLY M 40, 344 46. 00 1, 855, 824. 00
84 198001 | MPORTED BORROW VB 265, 000 .01 2, 650. 00
85 (S) 200001 HI GHWAY PLANTI NG LS LUVP SUM 220, 000. 00* 220, 000. 00
86 (S) 031950 ROCK BLANKET (TYPE 1) MR 28, 000 56. 00 1, 568, 000. 00
87 (S) 031951 | NTERLOCKI NG PAVERS MR 540 75. 00 40, 500. 00
88 203001 ERCSI ON CONTROL ( BLANKET) MR 5, 200 4.00 20, 800. 00
89 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 320 370. 00 118, 400. 00
90 (S) 203014 FI BER ( EROSI ON CONTROL) KG 64, 000 .85 54, 400. 00
91 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1, 600 75. 00 120, 000. 00
92 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 24, 000 1.25 30, 000. 00
93 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 14, 000 2.30 32, 200. 00
94 204031 TRANSPLANT PALM TREE EA 18 1, 850. 00 33, 300. 00
95 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00* 40, 000. 00
96 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 190, 000. 00* 190, 000. 00
97 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 473 150. 00 70, 950. 00
98 (S) 208744 300 MVl CORRUGATED STEEL Pl PE CONDUI T M 260 85. 00 22, 100. 00
(1.63 MM THI CK)
99 (S) 208800 300 MM WELDED STEEL Pl PE CONDUI T M 160 155. 00 24, 800. 00
(6.35 MM THI CK)
100 (S) 031952 EXTEND 300 MVl CONDUI T M 35 220. 00 7, 700. 00
101 209801 MAI NTENANCE VEHI CLE PULLOUT EA 32 3, 500. 00 112, 000. 00
102 220101 FI NI SH NG ROADWAY LS LUMP SUM 150, 000. 00* 150, 000. 00
103 250101 CLASS 1 AGGREGATE SUBBASE VB 90, 400 32.00 2,892, 800. 00
104 260201 CLASS 2 AGGREGATE BASE VB 72, 800 40. 00 2,912, 000. 00
105 260210 AGGREGATE BASE ( APPROACH SLAB) VB 87 160. 00 13, 920. 00
106 280000 LEAN CONCRETE BASE VB 24, 600 134. 00 3, 296, 400. 00
107 290201 ASPHALT TREATED PERVEABLE BASE VB 550 105. 00 57, 750. 00
108 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 11 375. 00 4,125. 00



08- 334844 Bl D245

08- Rl V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 04/ 03 12/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

109 031953 ASPHALT CONCRETE ( TYPE A, BOND BREAKER) TONN 1, 280 75. 00 96, 000. 00

110 390103 ASPHALT CONCRETE ( TYPE B) TONN 400 50. 00 20, 000. 00

111 390153 ASPHALT CONCRETE ( TYPE A) TONN 203, 000 44.50 9, 033, 500. 00

112 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 25, 300 42.50 1, 075, 250. 00

113 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 23, 300 22.00 512, 600. 00
AREA)

114 031954 PLACE ASPHALT CONCRETE DI KE M 16, 800 4.00 67, 200. 00
(TYPE A, C E F)

115 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 700 300. 00 210, 000. 00

116 401000 CONCRETE PAVENENT MB 39, 900 189. 00 7,541, 100. 00

117 401066 CONCRETE PAVEMENT (RAMP TERM NI ) VB 2, 420 190. 00 459, 800. 00

118 401108 REPLACE CONCRETE PAVENENT VB 1, 650 830. 00 1, 369, 500. 00
(RAPI D STRENGTH CONCRETE)

119 404092 SEAL PAVEMENT JO NT M 50, 000 6. 10 305, 000. 00

120 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 7, 800 17. 00 132, 600. 00

121 (S) 420201 GRI ND EXI STI NG CONCRETE MR 7,510 10. 00 75, 100. 00
PAVEMENT

122 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 742 310. 00 230, 020. 00
PI LI NG

123 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 1,135 475. 00 539, 125. 00
PI LI NG

124 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 81 2, 440. 00 197, 640. 00
PI LI NG

125 (S) 049541 3.6 M CAST-| N DRI LLED- HOLE CONCRETE M 1,076 5, 000. 00 5, 380, 000. 00
PI LI NG

126 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 217 1, 960. 00 425, 320. 00
PI LI NG

127 (S) 490671 2.4 M CAST-| N DRI LLED- HOLE CONCRETE M 74 2, 800. 00 207, 200. 00
PI LI NG

128 (S) 490673 3.0 M CAST-| N DRI LLED- HOLE CONCRETE M 45 4, 200. 00 189, 000. 00
PI LI NG

129 (S) 490674 4.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 115 7, 180. 00 825, 700. 00
PI LI NG

130 049542 FURNI SH PI LI NG ( CLASS 625) M 1,738 63. 00 109, 494. 00
( ALTERNATI VE X)

131 (S) 049543 DRI VE PI LE (CLASS 625) EA 130 1, 500. 00 195, 000. 00
( ALTERNATI VE X)

132 490770 FURNI SH PI LI NG ( CLASS 625) M 1,185 105. 00 124, 425. 00

( ALTERNATI VE V)



08- 334844 Bl D245

08- Rl V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
12/ 04/ 03 12/ 08/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

133 (S) 490771 DRI VE PI LE (CLASS 625) (ALTERNATI VE V) EA 91 1, 500. 00 136, 500. 00

134 (S) 498025 300 MV CAST- | N- DRI LLED- HOLE CONCRETE M 120 275. 00 33, 000. 00
PI LI NG ( SOUND WALL)

135 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4, 400 110. 00 484, 000. 00
PI LI NG ( SOUND WALL)

136 (S) 031955 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 210 315. 00 66, 150. 00
PI'LING (TYPE 5 MODI FI ED)

137 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 2, 000, 000. 00* 2, 000, 000. 00

138 (S) 500050 TI EBACK ANCHOR EA 218 2, 600. 00 566, 800. 00

139 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 5, 060 175. 00 885, 500. 00

140 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 52, 450 445. 00 23, 340, 250. 00

141 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 25, 428 340. 00 8, 645, 520. 00

142 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 200 700. 00 140, 000. 00

143 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 1,120 300. 00 336, 000. 00

144 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 2,270 480. 00 1, 089, 600. 00
(TYPE N)

145 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 860 800. 00 688, 000. 00
(TYPE R

146 049544 JACKI NG SUPERSTRUCTURE LS LUVP SUM 20, 000. 00* 20, 000. 00

147 510102 CLASS A CONCRETE ( STRUCTURE) MB 3,810 380. 00 1, 447, 800. 00

148 (F) 510220 CLASS 3 CONCRETE (BACKFI LL) VB 400 180. 00 72, 000. 00

149 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1, 490 900. 00 1, 341, 000. 00

150 (F) 049545 M NOR CONCRETE ( STAI RMAY) VB 46 1, 200. 00 55, 200. 00

151 510800 PAVI NG NOTCH EXTENSI ON VB 11 8, 700. 00 95, 700. 00

152 (F) 511051 PLASTER FI NI SH MR 83 190. 00 15, 770. 00

153 (F) 511064 FRACTURED RI B TEXTURE MR 10, 540 75. 00 790, 500. 00

154 (F) 049546 SPLI TFACE RUNNI NG BOND TEXTURE MR 9, 909 85. 00 842, 265. 00

155 (F) 049547 FRACTURED RI B SPLI T SLATE TEXTURE MR 14,511 75. 00 1, 088, 325. 00

156 (F) 049548 BEAR REL| EF TEXTURE MR 465 195. 00 90, 675. 00

157 511106 DRI LL AND BOND DOVEL M 600 65. 00 39, 000. 00

158 (S) 512229 FURNI SH PRECAST PRESTRESSED CONCRETE EA 39 5, 200. 00 202, 800. 00
G RDER (5 M- 10 M

159 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 51 6, 600. 00 336, 600. 00
G RDER (10 M- 15 M

160 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 65 7, 600. 00 494, 000. 00
G RDER (15 M- 20 M

161 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 72 7, 700. 00 554, 400. 00

G RDER (20 M- 25 M)



| TEM
NO.

162
163
164

165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187

188
189
190
191

192
193

08- 334844

08- RI V- 215

12/ 04/ 03

| TEM
CODE

(S) 512233
(S) 512234
(S) 512500

515020

515041
(F) 515042
(SF) 517961
( SF) 518002
(S) 518051
( SF) 518201
(S) 519117
(S) 519125
(S) 519126
(S) 519129
(S) 519130
(S) 519131
(S) 519142
(S) 519144
( SF) 520101
(S) 520102
( SF) 520103
(SF) 520113
(F) 530100
( SF) 540101
(F) 540102

540109

( SF) 560203
( SF) 560204
( SF) 560208
( SF) 560209

( SF) 560218
( SF) 560219

CONTRACT

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (25 M- 30 M

FURNI SH PRECAST PRESTRESSED CONCRETE
G RDER (30 M- 35 M

ERECT PRECAST PRESTRESSED CONCRETE
G RDER

REFI NI SH BRI DGE DECK

FURNI SH POLYESTER CONCRETE OVERLAY
PLACE POLYESTER CONCRETE OVERLAY
SOUND WALL ( BARRI ER) (MASONRY BLOCK)
SOUND WALL ( MASONRY BLOCK)

PTFE SPHERI CAL BEARI NG

MASONRY BLOCK WALL
JONT SEAL (MR 30 MV)
JO NT SEAL ASSEMBLY (
JO NT SEAL ASSEMBLY (
JO NT SEAL ASSEMBLY (
JO NT SEAL ASSEMBLY (
JO NT SEAL ASSEMBLY (MR
JONT SEAL (MR 40 MV)
JONT SEAL (MR 50 MV
BAR REI NFORCI NG STEEL
BAR REI NFORCI NG STEEL ( BRI DGE)

BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REI NFORCI NG STEEL ( PUVPI NG PLANT)
SHOTCRETE

ASPHALT MEMBRANE WATERPROOFI NG

TREAT BRI DGE DECK

FURNI SH BRI DGE DECK TREATMENT MATERI AL
( LOW ODOR)

FURNI SH S| GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

FURNI SH SI GN' STRUCTURE ( TUBULAR)

I NSTALL SI GN STRUCTURE ( TUBULAR)

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

M)

MR
MR 80 MV
MR
MR

PROPOSAL

1 MM- 240 W)

70
80
101 MM - 160 M)
16
241 MM - 320 MV)

OF

UNI T OF
MVEASURE

ESTI MATED
QUANTI TY

241

21

3

43
12,034
420

18

110

315

14

53

63

14

110

250

615
272,275
9, 444,100
2,110,271
29, 500
1,903
41

10, 755
4, 377

3, 200
3, 200
335, 430
335, 430

66, 020
66, 020

Bl D245
PAGE 14
12/ 08/ 03

66, 500.
98, 000.
337, 400.

4, 200.

7, 500.

3, 225.

1, 564, 420.
48, 300.
99, 000.
13, 750.
39, 375.

5, 740.

23, 055.
94, 500.
29, 400.
330, 000.
38, 750.
107, 625.
326, 730.
12, 466, 212.
3, 059, 892.
35, 400.
808, 775.
3, 280.

43, 020.
166, 326.

20, 800.
11, 200.

1, 542, 978.
211, 320.

323, 498.
56, 117.
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| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

194 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 670 1, 200. 00 804, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

195 (S) 561010 1070 MM CAST- | N- DRI LLED- HOLE M 30 1, 500. 00 45, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

196 562002 METAL ( BARRI ER MOUNTED SI GN) KG 5, 620 13. 50 75, 870. 00

197 566011 ROADSI DE SI GN - ONE POST EA 310 235. 00 72, 850. 00

198 566012 ROADSI DE SI GN - TWO POST EA 48 575. 00 27, 600. 00

199 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 11 115. 00 1, 265. 00
METHOD)

200 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 70 90. 00 6, 300. 00

201 (F) 597600 PREPARE AND PAI NT CONCRETE MR 9,939 21.50 213, 688. 50

202 620909 450 MM ALTERNATI VE Pl PE CULVERT M 980 160. 00 156, 800. 00

203 620913 600 MM ALTERNATI VE Pl PE CULVERT M 430 185. 00 79, 550. 00

204 620919 750 MM ALTERNATI VE Pl PE CULVERT M 780 210. 00 163, 800. 00

205 650067 300 MM REI NFORCED CONCRETE PI PE M 110 175. 00 19, 250. 00

206 650069 450 MM REI NFORCED CONCRETE Pl PE M 5,110 125. 00 638, 750. 00

207 650075 600 MM REI NFORCED CONCRETE PI PE M 890 170. 00 151, 300. 00

208 650077 750 MM REI NFORCED CONCRETE PI PE M 710 190. 00 134, 900. 00

209 650079 900 MM REI NFORCED CONCRETE PI PE M 760 240. 00 182, 400. 00

210 650081 1050 MM REI NFORCED CONCRETE Pl PE M 260 295. 00 76, 700. 00

211 650084 1200 MM REI NFORCED CONCRETE Pl PE M 70 340. 00 23, 800. 00

212 650085 1275 MV REI NFORCED CONCRETE Pl PE M 90 420. 00 37, 800. 00

213 650086 1350 MM REI NFORCED CONCRETE Pl PE M 90 395. 00 35, 550. 00

214 650092 1800 MV REI NFORCED CONCRETE Pl PE M 200 545. 00 109, 000. 00

215 650595 2100 MM REI NFORCED CONCRETE PI PE M 140 7, 200. 00 1, 008, 000. 00
(CLASS V SPECI AL)

216 655370 JACKED 1050 MM REI NFORCED CONCRETE PI PE M 210 3, 500. 00 735, 000. 00
(CLASS 111)

217 655373 JACKED 1500 MM REI NFORCED CONCRETE PI PE M 140 2,100. 00 294, 000. 00
(CLASS 111)

218 664010 300 MM CORRUGATED STEEL Pl PE M 72 100. 00 7, 200. 00
(2.01 MV THI CK)

219 664015 450 MM CORRUGATED STEEL Pl PE M 220 108. 00 23, 760. 00
(2.01 MV THI CK)

220 664020 600 MM CORRUGATED STEEL Pl PE M 130 130. 00 16, 900. 00
(2.01 MV THI CK)

221 664028 750 MM CORRUGATED STEEL Pl PE M 20 195. 00 3, 900. 00

(2.01 MM THI CK)
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| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT

222 664035 900 MM CORRUGATED STEEL Pl PE M 30 250. 00 7,500. 00
(3.51 MM THI CK)

223 664059 1800 MVl CORRUGATED STEEL PI PE M 92 420. 00 38, 640. 00
(3.51 MM THI CK)

224 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 190 280. 00 53, 200. 00
(2.01 MV THI CK)

225 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 110 120. 00 13, 200. 00

226 031956 80 MM PLASTI C Pl PE SLOTTED ( EDGE DRAI N) M 1,130 35. 00 39, 550. 00

227 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 50 130. 00 6, 500. 00
(1.63 MV THI CK)

228 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 150 128. 00 19, 200. 00
(1.63 MV THI CK)

229 692086 200 MM ENTRANCE TAPER EA 1 675. 00 675. 00

230 692088 300 MM ENTRANCE TAPER EA 7 750. 00 5, 250. 00

231 692244 200 MM DOWKNDRAI N SLI P JOI NT EA 1 240. 00 240. 00

232 692245 300 MM DOWKDRAI N SLI P JOI NT EA 3 290. 00 870. 00

233 692382 200 MM ANCHOR ASSENBLY EA 1 250. 00 250. 00

234 692383 300 MM ANCHOR ASSEMBLY EA 4 290. 00 1, 160. 00

235 703233 GRATED LI NE DRAI N M 650 190. 00 123, 500. 00

236 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 2 4,500. 00 9, 000. 00
(2.01 MV THI CK)

237 703272 450 MM CORRUGATED STEEL Pl PE RI SER M 3 1, 900. 00 5, 700. 00
(2.77 MV THI CK)

238 703285 900 MM CORRUGATED STEEL Pl PE RI SER M 28 1, 300. 00 36, 400. 00
(3.51 MV THI CK)

239 049549 413 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 146 350. 00 51, 100. 00
(NATURAL GAS)

240 049550 508 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 105 425. 00 44, 625. 00
(NATURAL GAS)

241 049551 610 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 147 240. 00 35, 280. 00

242 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 7 1, 200. 00 8, 400. 00

243 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 1, 300. 00 2, 600. 00

244 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 400. 00 1, 400. 00

245 706652 900 MM DEBRI'S RACK CAGE (H = 1.8 M EA 2 5, 500. 00 11, 000. 00

246 707133 900 MM PRECAST CONCRETE Pl PE | NLET EA 19 2,500. 00 47, 500. 00

247 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE EA 26 4,200. 00 109, 200. 00

248 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 1, 640 75. 00 123, 000. 00

249 721009 ROCK SLOPE PROTECTI ON VB 120 245.00 29, 400. 00

(FACI NG, METHOD B)
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250 721011 ROCK SLOPE PROTECTI ON VB 23 850. 00 19, 550. 00
(BACKI NG NO. 2, NMETHOD B)
251 721023 ROCK SLOPE PROTECTI ON (1/ 2T, METHOD B) VB 67 125. 00 8, 375. 00
252 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 4 1, 400. 00 5. 600. 00
253 031957 CLASS 3 CONCRETE ( CHANNEL LI NI NG) VB 630 375. 00 236, 250. 00
254 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 430 360. 00 154, 800. 00
255 (F) 049552 SLOPE PAVI NG ( ROCK BLANKET) MR 830 150. 00 124, 500. 00
256 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 300 8. 25 10, 725. 00
257 031958 M NOR CONCRETE (M SC CONSTRUCTI ON, CURB, VB 4, 880 332. 00 1, 620, 160. 00
CURB AND GUTTER, |SLAND PAVING DRI VEWAY
258 (F) 731517 M NOR CONCRETE ( GUTTER) M 4,738 65. 00 307, 970. 00
259 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 125, 000. 00* 125, 000. 00
260 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PMENT LS LUVP SUM 10, 000. 00* 10, 000. 00
261 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 34,181 2.20 75, 198. 20
262 (S) 750010 MANHOLE FRAME AND COVER EA 70 210. 00 14, 700. 00
263 ( SF) 750496 M SCELLANEOUS METAL KG 39, 220 6. 75 264, 735. 00
(RESTRAI NER - PI PE TYPE)
264 ( SF) 750498 M SCELLANEOUS METAL KG 11, 450 6. 25 71, 562. 50
(RESTRAI NER - CABLE TYPE)
265 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 38, 500 6. 25 240, 625. 00
266 ( SF) 049553 | SOLATI ON CASI NG KG 39, 300 4.00 157, 200. 00
267 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 4. 000 13. 00 52, 000. 00
268 (S) 800381 CHAI N LI NK FENCE ( TYPE CL-0.9) M 1, 660 25. 00 41, 500. 00
269 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 15, 400 32. 00 492, 800. 00
270 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 9 800. 00 7.200. 00
271 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 58 1, 200. 00 69, 600. 00
272 810110 SURVEY MONUVENT EA 60 500. 00 30, 000. 00
273 (S) 820107 DELI NEATOR ( CLASS 1) EA 200 40. 00 8. 000. 00
274 (S) 820151 OBJECT MARKER (TYPE L-1) EA 16 40. 00 640. 00
275 (S) 832001 METAL BEAM GUARD RAI LI NG M 9, 350 44. 00 411, 400. 00
276 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 929 105. 00 97, 545. 00
277 (SF) 833034 CHAI N LI NK RAI LI NG (TYPE 7L) M 230 115. 00 26, 450. 00
278 ( SF) 833088 TUBULAR HANDRAI LI NG M 532 160. 00 85, 120. 00
279 ( SF) 049554 TUBULAR HANDRAI LI NG ( STAI RWAY) M 80 160. 00 12, 800. 00
280 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 256 125. 00 32, 000. 00
281 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 1,146 360. 00 412, 560. 00
282 (S) 839310 DOUBLE THRI E BEAM BARRI ER M 150 65. 00 9, 750. 00
283 ( SF) 839521 CABLE RAI LI NG M 5, 845 22. 00 128, 590. 00
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284 (S) 839537 TERM NAL CONNECTOR EA 1 320. 00 320. 00
285 (S) 839552 TERM NAL SECTI ON ( TYPE ©) EA 1 125. 00 125. 00
286 (S) 839553 END SECTI ON EA 23 155. 00 3, 565. 00
287 (S) 031959 TRANSI TI ON RAI LI NG ( TYPE WB) EA 67 110. 00 7.370. 00
288 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 10 2, 700. 00 27, 000. 00
289 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 66 2. 300. 00 151, 800. 00
290 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 66 600. 00 39, 600. 00
291 (S) 839569 TERM NAL ANCHOR ASSEMBLY (TYPE CA) EA 14 725. 00 10, 150. 00
292 (S) 839570 RETURN SECTI ON EA 1 105. 00 105. 00
293 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 9 5, 700. 00 51, 300. 00
294 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 10 525. 00 5, 250. 00
295 (S) 839603 CRASH CUSHI ON ( ADI EM) EA 1 19, 000. 00 19, 000. 00
296 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 860 105. 00 300, 300. 00
297 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 43 120. 00 5. 160. 00
298 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 470 160. 00 235, 200. 00
299 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 6, 308 76. 00 479, 408. 00
300 839705 CONCRETE BARRI ER ( TYPE 60E) M 10 440. 00 4. 400. 00
301 839706 CONCRETE BARRI ER ( TYPE 600 M 30 210. 00 6. 300. 00
302 (F) 839707 CONCRETE BARRI ER ( TYPE 60GA) M 33 210. 00 6, 930. 00
303 839708 CONCRETE BARRI ER ( TYPE 60G0) M 1, 370 160. 00 219, 200. 00
304 839710 CONCRETE BARRI ER ( TYPE 609) M 800 105. 00 84, 000. 00
305 (F) 839711 CONCRETE BARRI ER ( TYPE 60SA) M 40 135. 00 5. 400. 00
306 839712 CONCRETE BARRI ER ( TYPE 60SC) M 1, 240 115. 00 142, 600. 00
307 031960 CONCRETE BARRI ER (TYPE 60 E MODI FI ED) M 300 750. 00 225, 000. 00
308 031961 CONCRETE BARRI ER (TYPE 60 GE MODI FI ED) M 170 300. 00 51, 000. 00
309 031962 CONCRETE BARRI ER (TYPE 60 R MODI FI ED) M 1, 040 900. 00 936, 000. 00
310 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 11 220. 00 2. 420. 00
311 031963 CONCRETE BARRI ER (TYPE 60 SE MODI FI ED) M 21 420. 00 8. 820. 00
312 (F) 049555 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 544 115. 00 62, 560. 00
313 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 777 125. 00 97, 125. 00
314 (F) 839721 CONCRETE BARRI ER (TYPE 732A) M 475 135. 00 64, 125. 00
315 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 1,038 145. 00 150, 510. 00
316 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 2, 699 148. 00 399, 452. 00
317 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 5. 865 185. 00 1, 085, 025. 00
318 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1, 270 175. 00 222, 250. 00
319 031964 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 1, 240 165. 00 204, 600. 00
320 031965 CONCRETE BARRI ER ( TYPE 736S) M 75 195. 00 14, 625. 00
321 (F) 839731 CONCRETE BARRI ER ( TYPE 736B) M 66 200. 00 13, 200. 00
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322 (F) 049556 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 475 148. 00 70, 300. 00
(RETAI NI NG WALL)

323 (F) 049557 CONCRETE BARRI ER ( TYPE 736B MODI FI ED) M 25 230. 00 5, 750. 00

324 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 830 37. 00 67, 710. 00

325 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 175, 000 .50 87, 500. 00
( SPRAYABLE)

326 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 17, 600 .50 8, 800. 00

327 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 1,130 23. 00 25, 990. 00

328 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 21, 700 1. 50 32, 550. 00

329 (S) 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 1, 340 5. 00 6, 700. 00
TYPE H)

330 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 25, 700 3. 20 82, 240. 00

331 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 1, 100 8. 00 8, 800. 00

332 (S) 031966 SI GNAL AND LI GHTI NG (LOCATION 1, 2, 3, 4, 5, LS LUVMP SUM 705, 000. 00* 705, 000. 00
6, 7)

333 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 3, 000. 00 6, 000. 00

334 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 400 120. 00 48, 000. 00

335 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 657 120. 00 78, 840. 00

336 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 4, 000. 00* 4, 000. 00

337 (S) 031967 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1, 2 LS LUMP SUM 208, 000. 00* 208, 000. 00
3,4,5,6,7,8,9, 10)

338 (S) 031968 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 12, 000. 00* 12, 000. 00
I NCI DENT

339 (S) 031969 TRAFFI C MONI TORI NG STATI ON | NCI DENT LS LUMP SUM 30, 000. 00* 30, 000. 00
(LOCATI ON 1, 2)

340 (S) 031970 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 410, 000. 00* 410, 000. 00
(LOCATION 1,2, 3,4,5,6,7,8,9, 10, 11,

341 (S) 031971 RAVP METERI NG SYSTEM ( LOCATI ON 1, 2, 3, 4,5 LS LUMP SUM 410, 000. 00* 410, 000. 00
6,7,8,09, 10,11, 12, 13, 14)

342 (S) 031972 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1, 2 LS LUMP SUM 1, 500, 000. 00* 1, 500, 000. 00
3,4,5,6,7,8,9,10, 11, 12)

343 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 2, 200, 000. 00* 2,200, 000. 00

344 (S) 031973 MODI FY COMMUNI CATI ON HUB ASSEMBLY LS LUVP SUM 115, 000. 00* 115, 000. 00

345 (S) 031974 MODI FY TRAFFI C MANAGEMENT CENTER LS LUMP SUM 100, 000. 00* 100, 000. 00

346 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUVP SUM 75, 000. 00* 75, 000. 00

347 999990 NOBI LI ZATI ON LS LUMP SUM 18, 343, 064. 95* 18, 343, 064. 95

348 (S) 032132 ENVI RONVENTAL RESTORATI ON LS LUVP SUM 35, 000. 00* 35, 000. 00

349 032167 TI RE SHRED BACKFI LL VB 1, 319 22. 00 29, 018. 00

TOTAL 185, 955, 000. 00
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1 10, 000. 00* 10000. 00 13, 000. 00* 13000. 00 10, 000. 00~ 10000. 00
2 200, 000. 00* 200000. 00 250, 000. 00* 250000. 00 200, 000. 00* 200000. 00
3 5, 000. 00 30000. 00 15, 000. 00 90000. 00 6, 000. 00 36000. 00
4 50, 000. 00* 50000. 00 28, 000. 00* 28000. 00 60, 000. 00* 60000. 00
5 700, 000. 00* 700000. 00 800, 000. 00* 800000. 00 700, 000. 00* 700000. 00
6 35, 000. 00* 35000. 00 80, 000. 00* 80000. 00 80, 000. 00* 80000. 00
7 15, 000. 00 10800000. 00 21, 000. 00 15120000. 00 25, 000. 00 18000000. 00
8 11.50 125350. 00 32.00 348800. 00 13. 00 141700. 00
9 11.50 20240. 00 11. 00 19360. 00 13. 00 22880. 00
10 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 50, 000. 00* 50000. 00
11 250, 000. 00* 250000. 00 1, 270, 000. 00* 1270000. 00 1, 000, 000. 00~ 1000000. 00
12 60, 000. 00* 60000. 00 140, 000. 00* 140000. 00 100, 000. 00* 100000. 00
13 350, 000. 00* 350000. 00 2, 800, 000. 00* 2800000. 00 2,200, 000. 00* 2200000. 00
14 50. 00 4650. 00 100. 00 9300. 00 20. 00 1860. 00
15 100. 00 5700. 00 225.00 12825. 00 65. 00 3705. 00
16 25. 00 5000. 00 120. 00 24000. 00 15. 00 3000. 00
17 .40 60400. 00 .50 75500. 00 .50 75500. 00
18 25. 00 39000. 00 40. 00 62400. 00 35.00 54600. 00
19 1, 500. 00 12000. 00 1, 000. 00 8000. 00 1, 250. 00 10000. 00
20 2.50 100500. 00 2.80 112560. 00 2.50 100500. 00
21 15, 000. 00 165000. 00 12, 500. 00 137500. 00 10, 000. 00 110000. 00
22 30. 00 2076000. 00 23. 00 1591600. 00 30. 00 2076000. 00
23 250. 00 360000. 00 300. 00 432000. 00 250. 00 360000. 00
24 6. 50 429650. 00 4.25 280925. 00 6. 00 396600. 00
25 800. 00 20800. 00 500. 00 13000. 00 800. 00 20800. 00
26 84. 00 188160. 00 5. 00 11200. 00 25. 00 56000. 00
27 1.80 244800. 00 2.00 272000. 00 1.00 136000. 00
28 12. 00 111480. 00 10. 50 97545. 00 11.00 102190. 00
29 10. 00 200. 00 25.00 500. 00 16. 00 320. 00
30 19. 50 118170. 00 18. 00 109080. 00 20. 00 121200. 00
31 1.00 42700. 00 2.00 85400. 00 1.25 53375. 00
32 1.50 53100. 00 2.75 97350. 00 1.40 49560. 00
33 1.00 155000. 00 1.15 178250. 00 1.10 170500. 00
34 11. 00 2090. 00 12. 00 2280. 00 15. 00 2850. 00
35 .75 19575. 00 1.00 26100. 00 .70 18270. 00
36 100. 00 39000. 00 100. 00 39000. 00 100. 00 39000. 00
37 3, 000. 00 156000. 00 2, 600. 00 135200. 00 3, 900. 00 202800. 00
38 500. 00 2000. 00 400. 00 1600. 00 650. 00 2600. 00
39 85. 00 295800. 00 40. 00 139200. 00 50. 00 174000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08- 334844
08- RI V- 215
12/ 04/ 03

41.
34.
100.

3.

3, 700.
41.

16.

960.

1, 000.
750, 000.
275, 000.
25, 000.
170, 000.
100, 000.
3, 000.
13.

5, 000.
23.

31.

22.

100.

21.

63.

30.

100800.
58300.
28900.

211460.
17000.

2000.
70400.
14685.

8330.

2100.
25500.
42500.

2940.

9900.

208600.
45920.

227800.

4300.
32280.

3700.
47560.
62560.
43200.
12000.

750000.

275000.
25000.

170000.

100000.

150000.

9631440.

5000.

733700.
20150.
23320.
56000.

1587663.
1373400.
1929420.

SUMMARY

80.
30.
12

8.

7, 000.
75.

8.

1, 500.
2, 000.
1, 025, 000.
385, 000.
25, 000.
170, 000.
100, 000.
300.

12.

30, 000.
72.

50.

15.

90.

46.

69.

39.

OF

00*

00*
00*
00*
00
00
00*
00
00
00
00
00
00
00

RE MA I

111750.
89600.
201000.
516.
86080.
7000.
87000.
31280.
67500.
24000.
1025000.
385000.
25000.
170000.
100000.
15000.
8424000.
30000.
2296800.
32500.
15900.
50400.
3477738.
1504200.
2508246.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00 120000.
500. 00 26500.
800. 00 13600.
160. 00 348800.
30. 00 2550.
16. 00 1600.
11. 00 70400.
20. 00 17800.
50. 00 8500.
30. 00 420.
200. 00 34000.
200. 00 34000.
3, 000. 00 6000.
3, 500. 00 10500.
2.25 167625.
80. 00 89600.
25.00 167500.
20. 00 860.
11. 00 118360.
3, 000. 00* 3000.
100. 00 116000.
13. 00 50830.
1, 200. 00 54000.
50. 00 600.
1, 000, 000. 00~ 1000000.
400, 000. 00* 400000.
60, 000. 00* 60000.
170, 000. 00* 170000.
100, 000. 00* 100000.
500. 00 25000.
9. 00 6318000.
30, 000. 00* 30000.
80. 00 2552000.
20. 00 13000.
22.00 23320.
60. 00 33600.
40. 00 3024120.
50. 00 1090000.
47.00 3022758.
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| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08- 334844
08- RI V- 215
12/ 04/ 03

150,

24,
10,

416.
165.
185.

284000.
41500.
55000.

3893400.
1815480.
2650.
150000.
1288000.
79380.
11960.
80000.
42880.

152000.
39840.
33600.

144000.
20000.

180000.
87505.
52780.
55200.

5775.

768000.

10000.
2983200.
1456000.

8700.
2952000.
57750.
6435.

66560.

18000.
8323000.
1062600.

442700.
56280.

291200.

6583500.

447700.

SUMMAR

250,

Y

500.
151.
155.

OF

. 00*

00

REMA

284000.
99600.
57500.

3151800.
1492728.
2650.
250000.
1232000.
54000.
41600.

256000.
57600.

128000.
36000.
28000.
30600.
37950.

190000.
59125.
36400.
32000.

5250.

108800.

50000.
1627200.
2693600.

17400.
2632200.

52250.

9900.

57600.

24000.
8729000.

834900.

419400.
42000.

350000.

6024900.

375100.

NI NG B

150,

| DDERS
FOURTH
AMOUNT

40. 00 28400.
125. 00 103750.
20. 00 50000.
380. 00 3522600.
50. 00 2017200.
.01 2650.
000. 00* 150000.
55. 00 1540000.
55. 00 29700.
2.50 13000.
250. 00 80000.
.75 48000.
100. 00 160000.
2.00 48000.
2.50 35000.
800. 00 32400.
000. 00* 10000.
000. 00* 150000.
100. 00 47300.
140. 00 36400.
400. 00 64000.
180. 00 6300.
000. 00 96000.
000. 00* 10000.
23.00 2079200.
34.00 2475200.
225.00 19575.
110. 00 2706000.
80. 00 44000.
100. 00 1100.
41. 00 52480.
80. 00 32000.
42.00 8526000.
38. 00 961400.
8. 00 186400.
2.50 42000.
150. 00 105000.
210. 00 8379000.
240. 00 580800.
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| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

08- 334844
08- RI V- 215
12/ 04/ 03

100.

2, 000, 000.
1, 300.
400.
570.
570.

1, 000.
350.
450.
580.
100, 000.
500.
120.

1, 000.
600.
4, 000.
100.
50.

40.
120.
180.

00
00*
00
00
00
00
00
00
00
00
00*
00
00
00
00
00
00
00
00
00
00

1485000.
100000.
31200.
30040.
178080.
272400.
202500.
6456000.
434000.
222000.
225000.
920000.
69520.
130000.
106650.
136500.
6000.
264000.
21000.
2000000.
283400.
2024000.
29896500.
14493960.
200000.
392000.
1021500.
498800.
100000.
1905000.
48000.
1490000.
27600.
44000.
8300.
527000.
396360.
1741320.
83700.

SUMMARY

[eo 2]
[e)ole)]
[eo)eo)e]

2, 330, 000.
.00
.00
. 80
.00
.00
.00
.00
.00
525, 000.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

OF

00*

00*

RE MA I

990000. 00
50000. 00
31200. 00
82610. 00
96460. 00

187275. 00

122310. 00

6025600. 00

520800. 00

207200. 00

135000. 00

1265000. 00
69520. 00

107250. 00
47400. 00
77350. 00
30000. 00

475200. 00
33600. 00

2330000. 00
136250. 00
2024000. 00
25322860. 00
11442600. 00
185000. 00
336000. 00
1362000. 00
752500. 00
525000. 00
1333500. 00
40000. 00
2384000. 00
124200. 00
139700. 00
3320. 00

769420. 00

257634. 00

682017. 00

220875. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

580. 00 957000.
6. 00 300000.
8. 00 62400.
6. 00 45060.
120. 00 89040.
260. 00 295100.
3, 200. 00 259200.
4, 600. 00 4949600.
2, 600. 00 564200.
3, 600. 00 266400.
5, 500. 00 247500.
9, 200. 00 1058000.
35.00 60830.
2,200. 00 286000.
110. 00 130350.
1, 400. 00 127400.
90. 00 10800.
105. 00 462000.
120. 00 25200.
2, 000, 000. 00* 2000000.
1, 500. 00 327000.
300. 00 1518000.
610. 00 31994500.
420. 00 10679760.
800. 00 160000.
400. 00 448000.
600. 00 1362000.
800. 00 688000.
200, 000. 00* 200000.
400. 00 1524000.
130. 00 52000.
1, 000. 00 1490000.
1, 000. 00 46000.
4, 500. 00 49500.
100. 00 8300.
60. 00 632400.
20. 00 198180.
50. 00 725550.
80. 00 37200.
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| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

08- 334844
08- RI V- 215
12/ 04/ 03

1, 600. 00
90. 00
110. 00
1.00
1.40
1.15
1.20
350. 00
100. 00
3.00
25.00

9. 00
4.00
4.50

.30

4.30

.40

600. 00
1, 500. 00

30000.
198900.
331500.
487500.
547200.

65800.

91000.
132550.

4200.
7500.
2795.
1564420.

54600.

54000.

14300.

22050.

3500.

13250.

50400.

16800.
176000.

22500.

67650.
272275.

13221740.
2426811.

35400.

666050.
4100.

32265.
109425.

28800.

12800.

1509435.
100629.
283886.

26408.
402000.

45000.

SUMMARY

OF

.40
.15
.50
.00
.00
.00
.00
.00
.50
.10
.00
.10
.80
.00
.00

REMA

40800.
198900.
331500.
487500.
547200.

70000.

84000.
192800.

17220.

7500.
4300.
1636624.

54180.

55800.

14190.

47250.

7000.

26500.
103005.

28000.
442970.

37500.
124230.
326730.

13221740.
2426811.

44250.

856350.
8200.
107550.

87540.

22400.

11200.

1375263.
335430.
336702.

52816.
670000.

38400.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

60. 00 36000.
5, 000. 00 195000.
10, 000. 00 510000.
12, 500. 00 812500.
4,000. 00 288000.
6, 000. 00 42000.
13, 000. 00 91000.
2, 000. 00 482000.
250. 00 5250.
1, 800. 00 5400.
55. 00 2365.
130. 00 1564420.
105. 00 44100.
4, 000. 00 72000.
220. 00 24200.
100. 00 31500.
400. 00 5600.
430. 00 22790.
1, 200. 00 75600.
1, 550. 00 21700.
3, 000. 00 330000.
130. 00 32500.
190. 00 116850.
1.10 299502.
1.30 12277330.
1.15 2426811.
1.50 44250.
400. 00 761200.
250. 00 10250.
7.00 75285.
20. 00 87540.
4.00 12800.
4.00 12800.
3.00 1006290.
1.00 335430.
4.00 264080.
1.00 66020.
800. 00 536000.
1, 000. 00 30000.
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

08- 334844
08- RI V- 215
12/ 04/ 03

49695.
196000.
86000.
218400.
31900.
1205960.
222500.
195960.
220400.
124800.
51100.
60300.
61200.
344000.
1050000.
735000.
350000.
14616.
45540.
32240.
5520.
9000.
150880.
44460.
3300.
45200.
10000.
34500.
480.
3990.
360.
1260.
760.
4320.

SUMMARY

OF

RE MA I

129000. 00
117000. 00
17050. 00
740950. 00
191350. 00
255600. 00
364800. 00
205400. 00
45500. 00
72000. 00
49500. 00
420000. 00
1155000. 00
756000. 00
280000. 00
10440. 00
47300. 00
39000. 00
5000. 00
18000. 00
147200. 00
33250. 00
11000. 00
33900. 00
5000. 00
22500. 00
120. 00
840. 00
100. 00
330. 00
100. 00
400. 00

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT
18. 00 101160.
250. 00 77500.
885. 00 42480.
150. 00 1650.
40. 00 2800.
10. 00 99390.
140. 00 137200.
210. 00 90300.
260. 00 202800.
140. 00 15400.
185. 00 945350.
225.00 200250.
300. 00 213000.
370. 00 281200.
1, 490. 00 387400.
1, 150. 00 80500.
1, 480. 00 133200.
630. 00 56700.
4,500. 00 900000.
8, 500. 00 1190000.
4,000. 00 840000.
2, 800. 00 392000.
270. 00 19440.
520. 00 114400.
320. 00 41600.
270. 00 5400.
480. 00 14400.
1,670.00 153640.
420. 00 79800.
80. 00 8800.
35.00 39550.
160. 00 8000.
210. 00 31500.
440. 00 440.
500. 00 3500.
280. 00 280.
325. 00 975.
1, 750. 00 1750.
1, 750. 00 7000.
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| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

08- 334844
08- RI V- 215
12/ 04/ 03

50, 000.
50, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
00*
00*
90
.00
00
50
50
00
50
.00
.00
.00
.00
.00
.00

117000.
2400.
3750.

28000.
42340.
44100.
58800.
2352.
720.
480.
1680.
51300.
70200.
82000.
6000.
1150.
3350.
200.
189000.
129000.
83000.
2600.
1464000.
322184.
50000.
50000.
64943.
26600.
196100.
74425.
250250.
235800.
30000.
44820.

508200.

6300.
52200.
39000.

7000.

SUMMARY

OF

.00
.00
.00
.00

RE MA I

169000. 00
5000.
4500.

15400.
89060.
52500.
80850.
1750.
500.
500.
2000.
33250.
26000.
82000.
18000.
6900.
4355.
1400.
220500.
279500.
99600.
5200.
1683600.
236900.
50000.
165000.
136724.
52500.

184334.

148850.

231000.

49125.
32000.
49800.

481250.

6300.
58000.
24000.

7000.

NI NG B

150,
200,

| DDERS
FOURTH
AMOUNT
500. 00 325000.
600. 00 5200.
400. 00 7200.
800. 00 50400.
400. 00 58400.
410. 00 43050.
700. 00 102900.
180. 00 1260.
200. 00 400.
600. 00 600.
250. 00 500.
000. 00 38000.
400. 00 62400.
55. 00 90200.
90. 00 10800.
110. 00 2530.
90. 00 6030.
90. 00 360.
325. 00 204750.
460. 00 197800.
70. 00 58100.
4.00 5200.
250. 00 1220000.
50. 00 236900.
000. 00* 150000.
000. 00* 200000.
1.50 51271.
175. 00 12250.
3.00 117660.
5. 00 57250.
3.00 115500.
4.00 157200.
8. 00 32000.
26. 00 43160.
33.00 508200.
700. 00 6300.
900. 00 52200.
500. 00 30000.
40. 00 8000.
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| TEM

274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296
297
298
299
300
301
302
303
304
305
306
307
308
309
310
311

312

08- 334844
08- RI V- 215
12/ 04/ 03

1600.
430100.
116125.

64400.
48944.
12000.
28160.
263580.
13500.
116900.
1000.
50.

1725.

187600.

29000.
132000.
36300.
8400.
50.
46800.
3500.
17000.
286000.

4730.
202860.
176624.

4500.

4650.

5445.
226050.

76000.

3920.
142600.
159000.
142800.
312000.

3850.

11340.
48960.

SUMMAR

Y

OF

RE MA I

720.
561000.
125415.

46000.
53200.
16000.
51200.
200550.
15000.
105210.
500.
500.
4600.
179225.
28000.
117150.
39600.
11200.
100.
40500.
8000.
20000.
314600.
6020.
301350.
536180.
6000.
9000.
8910.
383600.
72000.
6000.
245520.
144000.
81600.
135200.
4290.
10710.
81600.

NI NG B

| DDERS
FOURTH
AMOUNT
100. 00 1600.
60. 00 561000.
125. 00 116125.
300. 00 69000.
92. 00 48944.
160. 00 12800.
200. 00 51200.
280. 00 320880.
96. 00 14400.
20. 00 116900.
250. 00 250.
150. 00 150.
80. 00 1840.
000. 00 67000.
500. 00 25000.
900. 00 125400.
700. 00 46200.
800. 00 11200.
200. 00 200.
000. 00 63000.
350. 00 3500.
000. 00 20000.
120. 00 343200.
170. 00 7310.
200. 00 294000.
70. 00 441560.
700. 00 7000.
400. 00 12000.
400. 00 13200.
250. 00 342500.
100. 00 80000.
100. 00 4000.
110. 00 136400.
500. 00 150000.
200. 00 204000.
400. 00 416000.
350. 00 3850.
400. 00 8400.
80. 00 43520.
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| TEM

313
314
315
316
317
318
319
320
321
322
323
324
325
326
327
328
329
330
331
332
333
334
335
336
337
338
339
340
341
342
343
344
345
346
347
348
349

TOT

08- 334844
08- RI V- 215
12/ 04/ 03

20.

400, 000.
5, 000.
100.

60.

1, 000.

180, 000.
10, 000.

25, 000.
350, 000.
350, 000.
650, 000.
1, 500, 000.
100, 000.
90, 000.
60, 000.

18, 000, 000.
60, 000.
40.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00

57000.
119370.
310385.
645150.
215900.
142600.
12000.
14520.
49875.
6250.
45750.
87500.
7040.
22600.
21700.
2680.
51400.
22000.
400000.
10000.
40000.
39420.
1000.
180000.
10000.
25000.
350000.
350000.
650000.
1500000.
100000.
90000.
60000.
18000000.
60000.

52760.

00
00
00

198, 424, 226. 55

SUMMARY

3.

800, 000.
2, 500.
185.

25.

25, 000.
300, 000.
31, 000.
76, 000.
400, 000.
400, 000.
1, 400, 000.
2,200, 000.
100, 000.
100, 000.
50, 000.
21,100, 000.
200, 000.
83.

OF

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00

207,

RE MA I

170940. 00
114000. 00
186840. 00
367064. 00
815235. 00
485140. 00
248000. 00
33750. 00
26400. 00
185250. 00
11625. 00
45750. 00
87500. 00
10560. 00
28250. 00
27125. 00
4020. 00
77100. 00
3300. 00
800000. 00
5000. 00
74000. 00
16425. 00
25000. 00
300000. 00
31000. 00
76000. 00
400000. 00
400000. 00
1400000. 00
2200000. 00
100000. 00
100000. 00
50000. 00
21100000. 00
200000. 00
109477. 00

735, 849. 65

NI NG BI DDERS
FOURTH

Bl D AMOUNT
180. 00 139860.
240. 00 114000.
190. 00 197220.
130. 00 350870.
180. 00 1055700.
260. 00 330200.
190. 00 235600.
190. 00 14250.
300. 00 19800.
190. 00 90250.
350. 00 8750.
35.00 64050.
.60 105000.
. 60 10560.
15. 00 16950.
1.00 21700.
3.00 4020.
2.00 51400.
15. 00 16500.
450, 000. 00* 450000.
7, 500. 00 15000.
110. 00 44000.
60. 00 39420.
500. 00* 500.
200, 000. 00* 200000.
10, 000. 00* 10000.
25, 000. 00* 25000.
350, 000. 00* 350000.
350, 000. 00* 350000.
800, 000. 00* 800000.
1, 500, 000. 00~ 1500000.
100, 000. 00* 100000.
100, 000. 00* 100000.
50, 000. 00* 50000.
17, 900, 000. 00* 17900000.
60, 000. 00* 60000.
50. 00 65950.

208, 410, 147. 65
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